STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

Bl D OPENI NG DATE
CONTRACT NUMBER

03/ 16/ 06
08- 358424

I N SAN BERNARDI NO COUNTY | N AND
NEAR YUCAI PA FROM 1. 3 KM EAST OF

CF TRANSPORTATI ON Bl D245
PAGE 1
03/ 20/ 06
CONTRACT CCODE "A '’
76 CONTRACT | TEMS

FEDERAL Al D ACST- P038- (014) E
P- P038- (014) E

120
PERCENT OVER EST 5.70

562 207-1777
00000088
FAX 562 929-3799

949 855-9755
00845809
FAX 949 855-9923

LOCATI ON 08- SBD-38-9.3/R9. 6 BRYANT STREET TO 0.1 KM EAST OF
M LL CREEK BRI DGE
W DEN BRI DGE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGCSALS | SSUED 21 FUND TOTAL HA21 2,408, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 3 ENG NEERS EST 2,091, 255. 00 AMOUNT OVER 119, 218. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,210,473.00 2 GRI FFI TH COVPANY
P O BOX 2150
SANTA FE SPRINGS CA 90670
2 2,727,322.00 3 ATKI NSON CONTRACTORS L P
27422 PORTCLA PARKWAY STE 250
FOOTH LL RANCH CA 92610
3 2,776, 875. 28 1 BONADI VAN MC CAI N | NC

P O BOX 6444
SAN BERNARDI NO CA 92408

909 885-3435
00074600
FAX 909 889-3706



08- 358424
08- SBD- 38-9
03/ 16/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2

03/ 20/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POVONA CA

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

ADAMS AND SM TH | NC
LI NDEN UT

AMERI CAN STEEL PLACERS
FONTANA CA

HARBER COVPANY
SAN BERNARDI NO CA

LUNDEEN PAI NTI NG
FONTANA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

BARRI ER RAI L

VETAL BEAM GUARD RAI L

STRUCTURAL STEEL

REI NFORCI NG STEEL

DEMOLI TI ON

PAI NTI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG



08- 358424
08- SBD- 38-9
03/ 16/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGCE 3
03/ 20/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACL
POMONA CA

AVERI CAN STEEL PLACERS
FONTANA CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

CONTRACTORS CHEM CAL
HAYWARD CA

CROMN FENCE
BLOOVFI ELD CA

HARBER COVPANI ES
SAN BERNARDI NO CA

J V LAND CLEARI NG
SAN DI MAS CA

LUNDEEN PAI NTI NG
FONTANA CA

MR CRANE
CRANGE CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

BRI DGE RAI L

REI NFCRCI NG STEEL

ASPHALT PAVI NG

POLYESTER CONCRETE

VETAL BEAM GUARD RAI L

BRI DGE DEMOLI TI ON

CLEARI NG AND GRUBBI NG

CLEAN AND PAI NT

STRUCTURAL STEEL ( PORTI ON)

STRI PI NG



08- 358424 Bl D245

08- SBD- 38-9 PAGE 4

03/ 16/ 06 03/ 20/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . COLD PLANE

TRAFFI C CONTROL

ADAM AND SM TH STRUCTURAL STEEL

LI NDEN UT

AMERI CAN STEEL PLACERS REBAR

FONTANA CA

CALMEX ENG NEERI NG ASPHALT CONCRETE DI KE AND ASPHALT CONCRETE PAVI NG
Rl VERSI DE CA

CHRI SP COVPANY STRI PI NG

FONTANA CA

CONTRACTORS CHEM CAL POLYESTER CONCRETE

HAYWARD CA

CROMN FENCE FENCI NG AND METAL BEAM GUARD RAI L
SANTA FE SPRI NGS CA

HARBER COVPANY DEMOLI TI ON

SAN BERNARDI NO CA

HYDRO SPROUT HYDROSEEDI NG

ESCONDI DO CA

LUNDEEN PAI NTI NG PAI NTI NG

FONTANA CA

CONTI NUED ON NEXT PAGE



08- 358424
08- SBD- 38-9
03/ 16/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

03/ 20/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS
PONAY CA

CONSTRUCTI ON AREA SI GNS



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

03/ 16/ 06 03/ 20/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 033310 FLASHI NG ARROW SI GN EA 2 3, 500. 00 7, 000. 00
2 033311 REMOVE TRAFFI C STRI PE ( YELLOW M 1, 000 2. 80 2, 800. 00
3 033312 ASPHALT CONCRETE TONN 94 74. 00 6, 956. 00

(TYPE A, 9.5 MM MAXI MUM GRADI NG)
4 (F) 049811 REI NFORCED CONCRETE BACKFI LL VB 44 260. 00 11, 440. 00
5 071325 TEMPORARY FENCE (TYPE ESA) M 220 46. 00 10, 120. 00
6 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 750. 00 3, 750. 00
PROGRAM

7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 51, 600. 00 51, 600. 00
8 074023 TEMPORARY EROSI ON CONTROL MR 3, 000 1.70 5, 100. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 200. 00 10, 200. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
12 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 10 35. 00 350. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2, 580 1.75 4,515. 00
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 28.00 4, 760. 00
15 (S) 120300 TEMPORARY PAVENMENT MARKER EA 240 4.65 1, 116. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 8, 900. 00 17, 800. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 50. 00 31, 000. 00
18 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 62 400. 00 24, 800. 00
19 (S) 129150 TEMPORARY TRAFFI C SCREEN M 620 20. 00 12, 400. 00
20 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 57.00 6, 840. 00
21 (S) 150710 REMOVE TRAFFI C STRI PE M 1, 000 1.70 1, 700. 00
22 150722 REMOVE PAVEMENT MARKER LS LUMP SUM 600. 00 600. 00
23 150771 REMOVE ASPHALT CONCRETE DI KE M 370 11.00 4,070. 00
24 150857 REMOVE ASPHALT CONCRETE SURFAC! NG MR 393 38. 00 14, 934. 00
25 152299 RESET M LEPCST MARKER EA 4 105. 00 420. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 540 4.00 14, 160. 00
27 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 630 16. 00 10, 080. 00
28 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 40, 000. 00 40, 000. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,500. 00 4,500. 00
30 190101 ROADWAY EXCAVATI ON MB 530 100. 00 53, 000. 00
31 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4,500. 00 4,500. 00
32 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 68 400. 00 27, 200. 00
33 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 186 120. 00 22, 320. 00
34 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) MB 1, 030 60. 00 61, 800. 00
35 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 133 97. 00 12, 901. 00
36 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 670 45. 00 30, 150. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 16/ 06 03/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 70 100. 00 7, 000. 00
VALL)
38 198001 | MPORTED BORROW VB 150 78. 00 11, 700. 00
39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3 640. 00 1, 920. 00
40 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 000 9.50 9, 500. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 100 8.50 850. 00
42 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 25 190. 00 4,750. 00
43 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 100. 00 700. 00
44 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 40 22. 00 880. 00
45 260201 CLASS 2 AGGREGATE BASE VB 210 175. 00 36, 750. 00
46 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 700 110. 00 77, 000. 00
47 390146 ASPHALT CONCRETE (TYPE A, 12.5- M TONN 590 104. 00 61, 360. 00
MAXI MUM GRADI NG)
48 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 300 19. 00 5, 700. 00
AREA)
49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 8. 00 200. 00
50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 310 8. 00 2, 480. 00
51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 59 8. 00 472.00
52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 31 750. 00 23, 250. 00
53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 156 1, 500. 00 234, 000. 00
54 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 250 800. 00 200, 000. 00
55 511106 DRI LL AND BOND DOWEL M 34 160. 00 5, 440. 00
56 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 16 3, 800. 00 60, 800. 00
57 515042 PLACE POLYESTER CONCRETE OVERLAY M2 640 37.00 23, 680. 00
58 (S) 519117 JONT SEAL (MR 30 MV) M 6 630. 00 3, 780. 00
59 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 300 3.00 75, 900. 00
60 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 22, 700 2. 40 54, 480. 00
61 (SF)550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 60, 000 4.65 279, 000. 00
62 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 60, 000 1. 80 108, 000. 00
63 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 27, 000. 00 27, 000. 00
64 664020 600 MM CORRUGATED STEEL PI PE M 3 1, 280. 00 3, 840. 00
(2.01 MM THI CK)
65 705045 600 MM STEEL FLARED END SECTI ON EA 1 1, 570. 00 1, 570. 00
66 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 8 510. 00 4, 080. 00
67 729010 ROCK SLOPE PROTECTI ON FABRI C MR 13 15. 00 195. 00
68 820107 DEL| NEATOR ( CLASS 1) EA 18 53. 00 954. 00
69 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 54 280. 00 15, 120. 00
70 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4,500. 00 18, 000. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
03/ 16/ 06 03/ 20/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 625. 00 14, 500. 00
72 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 100 320. 00 32, 000. 00
73 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 65 360. 00 23, 400. 00
74 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 500 1. 60 2, 400. 00
( SPRAYABLE)
75 (S) 850122 PAVEMENT MARKER EA 140 21. 00 2, 940. 00
( RETROREFLECTI VE- RECESSED)
76 999990 MOBI LI ZATI ON LS LUMP SUM 220, 000. 00 220, 000. 00

TOTAL 2,210,473.00



08- 358424 Bl D245
08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 16/ 06 03/ 20/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 800. 00 5600. 00 10, 000. 00 20000. 00
2 1.25 1250. 00 1.00 1000. 00
3 85. 00 7990. 00 91. 00 8554. 00
4 450. 00 19800. 00 750. 00 33000. 00
5 50. 00 11000. 00 39. 00 8580. 00
6 3, 750. 00 3750. 00 3, 750. 00 3750. 00
7 60, 000. 00 60000. 00 20, 000. 00 20000. 00
8 .35 1050. 00 .34 1020. 00
9 10, 000. 00 10000. 00 5, 000. 00 5000. 00
10 14, 000. 00 14000. 00 6, 500. 00 6500. 00
11 65, 000. 00 65000. 00 35, 000. 00 35000. 00
12 25.00 250. 00 25.00 250. 00
13 1.25 3225. 00 1.25 3225. 00
14 30. 00 5100. 00 30. 00 5100. 00
15 5. 00 1200. 00 5. 00 1200. 00
16 8, 500. 00 17000. 00 20, 000. 00 40000. 00
17 60. 00 37200. 00 66. 00 40920. 00
18 230. 00 14260. 00 700. 00 43400. 00
19 10. 50 6510. 00 13. 00 8060. 00
20 35. 00 4200. 00 47.00 5640. 00
21 1.00 1000. 00 1.00 1000. 00
22 1, 500. 00 1500. 00 1, 000. 00 1000. 00
23 8. 00 2960. 00 10. 00 3700. 00
24 25.00 9825. 00 7.00 2751. 00
25 200. 00 800. 00 115. 00 460. 00
26 7.00 24780. 00 5.00 17700. 00
27 25. 00 15750. 00 300. 00 189000. 00
28 40, 000. 00 40000. 00 40, 000. 00 40000. 00
29 4, 500. 00 4500. 00 4, 500. 00 4500. 00
30 23.00 12190. 00 182. 00 96460. 00
31 7,500. 00 7500. 00 7,500. 00 7500. 00
32 600. 00 40800. 00 350. 00 23800. 00
33 480. 00 89280. 00 250. 00 46500. 00
34 125. 00 128750. 00 102. 00 105060. 00
35 75. 00 9975. 00 142. 00 18886. 00
36 100. 00 67000. 00 90. 00 60300. 00
37 100. 00 7000. 00 108. 00 7560. 00
38 38. 00 5700. 00 70. 00 10500. 00
39 1, 400. 00 4200. 00 185. 00 555. 00




08- 358424 Bl D245

08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
03/ 16/ 06 03/ 20/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 4.00 4000. 00 4.00 4000. 00
41 3.50 350. 00 3. 50 350. 00
42 65. 00 1625. 00 63. 00 1575. 00
43 130. 00 910. 00 129. 00 903. 00
44 11.00 440. 00 11.00 440. 00
45 150. 00 31500. 00 250. 00 52500. 00
46 115. 00 80500. 00 105. 00 73500. 00
47 105. 00 61950. 00 111. 00 65490. 00
48 15. 00 4500. 00 32.00 9600. 00
49 8. 00 200. 00 10. 00 250. 00
50 8. 00 2480. 00 10. 00 3100. 00
51 8. 00 472.00 10. 00 590. 00
52 600. 00 18600. 00 1, 000. 00 31000. 00
53 3, 000. 00 468000. 00 2,200. 00 343200. 00
54 900. 00 225000. 00 650. 00 162500. 00
55 45. 00 1530. 00 180. 00 6120. 00
56 3, 000. 00 48000. 00 3, 600. 00 57600. 00
57 100. 00 64000. 00 115. 00 73600. 00
58 450. 00 2700. 00 550. 00 3300. 00
59 3. 05 77165. 00 4.50 113850. 00
60 3.05 69235. 00 3.70 83990. 00
61 5.00 300000. 00 5.00 300000. 00
62 1.25 75000. 00 1.00 60000. 00
63 30, 000. 00 30000. 00 40, 000. 00 40000. 00
64 1,100. 00 3300. 00 300. 00 900. 00
65 1, 500. 00 1500. 00 500. 00 500. 00
66 200. 00 1600. 00 270. 00 2160. 00
67 90. 00 1170. 00 27.00 351. 00
68 30. 00 540. 00 30. 00 540. 00
69 190. 00 10260. 00 263. 00 14202. 00
70 4,700. 00 18800. 00 4, 500. 00 18000. 00
71 3, 400. 00 13600. 00 283. 32 1133. 28
72 420. 00 42000. 00 390. 00 39000. 00
73 400. 00 26000. 00 385. 00 25025. 00
74 2.00 3000. 00 4.45 6675. 00
75 25.00 3500. 00 25.00 3500. 00
76 272, 000. 00 272000. 00 250, 000. 00 250000. 00

TOT 2,727,322.00 2,776,875. 28



